
FARGO PARK DISTRICT 2025 PLAYGROUND IMPROVEMENTS

SHEET NO.	TITLE
COVER	COVER SHEET
C1.0	FOX RUN PARK - EXISTING CONDITIONS/DEMOLITION PLAN
C1.1	FOX RUN PARK - SITE PLAN
C2.0	RHEAULT FARM - EXISTING CONDITIONS/DEMOLITION PLAN
C2.1	RHEAULT FARM - SITE PLAN
C2.2	RHEAULT FARM - ALTERNATE SITE PLAN
C3.0	THARALDSON LITTLE LEAGUE COMPLEX - EXISTING CONDITIONS/DEMOLITION PLAN
C3.1	THARALDSON LITTLE LEAGUE COMPLEX - SITE PLAN












503 7TH ST. N , SUITE 200 FARGO, ND 58102 PHONE: 701.478.6336 FAX: 701.478.6340



2025 PLAYGROUND IMPROVEMENTS

FARGO, NORTH DAKOTA




MBN JOB #: <u>24-245</u>

#: <u>24-245</u> DATE: <u>1-1</u>

COVER





EXISTING PROPERTY LINE EXISTING TREE LINE — *— - - 905 - — —* — EXISTING CONTOUR LINE EXISTING STORM SEWER INLET EXISTING DECIDUOUS TREE **EXISTING SIGN** ___

EXISTING PLAYGROUND EQUIPMENT:

PROJECT AREA

- 1. CONTRACTOR TO REMOVE ALL PLAYGROUND ITEMS NOTED BELOW, ALONG WITH ALL FOUNDATIONS. FARGO PARK DISTRICT RETAINS THE RIGHT OF FIRST REFUSAL FOR ALL EQUIPMENT.
- A. REMOVE SLIDE(3), STAIRCASE, LADDER(2), ROCK WALL, INCLUDING ANY OTHER INCIDENTAL ITEMS SUPPORTING THE PLAYGROUND EQUIPMENT.
- REMOVE STEPPERS(8).

.,,,,,,,,,,

- C. ALL SWING SEATING AND HARDWARE SHALL BE SALVAGED AND RETURNED TO OWNER.
- D. FARGO PARK DISTRICT WILL BE INSTALLING A NEW CONCRETE BORDER UNDER A SEPARATE CONTRACTOR. PLAYGROUND CONTRACTOR WILL BE EXPECTED TO REMOVE THE EXISTING PLAYGROUND AND MATERIAL FOR THIS CONTRACTOR TO COMPLETE THEIR WORK. SCHEDULE TO TAKE PLACE BETWEEN AUGUST-SEPTEMBER 2025.

PLAN NOTES:

- 1. CONTRACTOR SHALL NOTIFY UTILITY COMPANIES FOR UNDERGROUND LOCATIONS 48 HOURS PRIOR TO BEGINNING CONSTRUCTION.
- 3. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY SURVEYING THAT IS REQUIRED TO COMPLETE THE INSTALLATION OF THE PLAYGROUND
- 5. CONTRACTOR SHALL COORDINATE WITH OWNER THE LOCATION OF OWNER INSTALLED DRAINTILE PRIOR TO CONSTRUCTION.

BENCHMARKS:

BM-1: SOUTHEAST FLANGE BOLT OF HYDRANT LOCATED SOUTHEAST CORNER OF THE INTERSECTION OF 32ND ST S AND 40TH AVE S. CITY OF FARGO BM#183017

EXISTING QUANTITIES:

12" PLASTIC BORDER = 241 LF

QUANTITIES.

NORTH DAKOTA ONE CALL PHONE NUMBER: 1-800-795-0555

2. ALL GRASSED AREAS DISTURBED BY CONSTRUCTION SHALL BE TOPSOILED (6" DEPTH), GRADED, SEEDED, AND HYDRO-MULCHED.

- 4. OWNER SHALL BE RESPONSIBLE FOR ALL TESTING.

ELEVATION = 905.86 (NAVD88)

PLAYGROUND AREA = 3,540 SF

CONTRACTOR TO FIELD VERIFY EXISTING WOOD MULCH AND PEA ROCK

2025 PLAYGROUND **IMPROVEMENTS**

MECHANICAL * ELECTRICAL * CIVIL

503 7TH ST. N , SUITE 200


FARGO, ND 58102 PHONE: 701.478.6336 FAX: 701.478.6340




MBN JOB #: 24-245

FOX

Fargo Park FARGO, NORTH DAKOTA





.....

EXISTING PROPERTY LINE EXISTING TREE LINE EXISTING CONTOUR LINE EXISTING STORM SEWER INLET EXISTING DECIDUOUS TREE EXISTING SIGN

PROJECT AREA

NEW PLAYGROUND SIDEWALK
(BY PAVEMENT CONTRACTOR)

PLAN NOTES:

- 1. CONTRACTOR SHALL NOTIFY UTILITY COMPANIES FOR UNDERGROUND LOCATIONS 48 HOURS PRIOR TO BEGINNING CONSTRUCTION.
 NORTH DAKOTA ONE CALL PHONE NUMBER: 1-800-795-0555
- 2. ALL GRASSED AREAS DISTURBED BY CONSTRUCTION SHALL BE TOPSOILED (6" DEPTH), GRADED, SEEDED, AND HYDRO-MULCHED.
- 3. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY SURVEYING THAT IS REQUIRED TO COMPLETE THE INSTALLATION OF THE PLAYGROUND EQUIPMENT.
- 4. OWNER SHALL BE RESPONSIBLE FOR ALL TESTING.
- 5. CONTRACTOR SHALL COORDINATE WITH OWNER THE LOCATION OF OWNER INSTALLED DRAINTILE PRIOR TO CONSTRUCTION.

BENCHMARKS:

BM-1: SOUTHEAST FLANGE BOLT OF HYDRANT LOCATED SOUTHEAST CORNER OF THE INTERSECTION OF 32ND ST S AND 40TH AVE S. CITY OF FARGO BM#183017 ELEVATION = 905.86 (NAVD88)

PROPOSED QUANTITIES:


NEW PLAYGROUND AREA = 3,765 SF

NEW WOOD MULCH = 165 CY * (1.4 SHRINK FACTOR) = 235 CY


NEW PEA ROCK = 40 CY (TOTAL) (CONTRACTOR CAN REUSE SALVAGED

PEA ROCK)

NEW GEOTEXTILE FABRIC = 3,420 SF



PROPOSED FOX RUN PARK PLAYGROUND PROFILE
C1.1 NOT-TO-SCALE



DRAINTILE BEDDING DETAIL (PLAYGROUND)
Ont-TO-SCALE




MECHANICAL * ELECTRICAL * CIVIL

503 7TH ST. N , SUITE 200

FARGO, ND 58102 PHONE: 701.478.6336 FAX: 701.478.6340

2025 PLAYGROUND IMPROVEMENTS


FARGO, NORTH DAKOTA



MBN JOB #: 24-245


DATE: <u>1-15-2</u>

C1.1



FOX





<u> </u>	
	EXISTING PROPERTY LINE
— — — - <i>906</i> - — —	EXISTING CONTOUR LINE
x	EXISTING FENCE LINE
(DS)	EXISTING DOWNSPOUT
	EXISTING STORM SEWER INLET
wv 	EXISTING WATER GATE VALVE
***	EXISTING FIRE HYDRANT
\(\rightarrow	EXISTING BENCHMARK
	EXISTING SIGN
	EXISTING CONIFEROUS TREE
\odot	EXISTING DECIDUOUS TREE
· · · · · · · · · · · · · · · · · · ·	PROJECT AREA

EXISTING PLAYGROUND EQUIPMENT:

- CONTRACTOR TO REMOVE ALL PLAYGROUND ITEMS NOTED BELOW, ALONG WITH ALL FOUNDATIONS. FARGO PARK DISTRICT RETAINS THE RIGHT OF FIRST REFUSAL FOR ALL EQUIPMENT.
- A. REMOVE SLIDE(3), STAIRCASE(2), LADDER(4), MONKEY BARS(2), INCLUDING ANY OTHER INCIDENTAL ITEMS SUPPORTING THE PLAYGROUND EQUIPMENT.
- B. FARGO PARK DISTRICT WILL BE INSTALLING A NEW CONCRETE BORDER UNDER A SEPARATE CONTRACTOR.
 PLAYGROUND CONTRACTOR WILL BE EXPECTED TO REMOVE THE EXISTING PLAYGROUND AND MATERIAL FOR THIS CONTRACTOR TO COMPLETE THEIR WORK. SCHEDULE TO TAKE PLACE BETWEEN MAY-JUNE 2025.

PLAN NOTES:

- 1. CONTRACTOR SHALL NOTIFY UTILITY COMPANIES FOR UNDERGROUND LOCATIONS 48 HOURS PRIOR TO BEGINNING CONSTRUCTION. NORTH DAKOTA ONE CALL PHONE NUMBER: 1-800-795-0555
- 2. ALL GRASSED AREAS DISTURBED BY CONSTRUCTION SHALL BE TOPSOILED (6" DEPTH), GRADED, SEEDED, AND HYDRO-MULCHED.
- 3. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY SURVEYING THAT IS REQUIRED TO COMPLETE THE INSTALLATION OF THE PLAYGROUND EQUIPMENT.
- 4. OWNER SHALL BE RESPONSIBLE FOR ALL TESTING.
- 5. CONTRACTOR SHALL COORDINATE WITH OWNER THE LOCATION OF OWNER INSTALLED DRAINTILE PRIOR TO CONSTRUCTION.

BENCHMARKS:

BM-1: SOUTHEAST FLANGE BOLT OF HYDRANT LOCATED NW OF MAIN BARN.
ELEVATION = 909.21 (NAVD88)

EXISTING QUANTITIES:

12" PLASTIC BORDER = 217 LF PLAYGROUND AREA = 2,930 SF

CONTRACTOR TO FIELD VERIFY EXISTING WOOD MULCH AND PEA ROCK QUANTITIES.


MECHANICAL * ELECTRICAL * CIVIL

503 7TH ST. N , SUITE 200 FARGO, ND 58102 PHONE: 701.478.6336 FAX: 701.478.6340

Fargo Park

2025 PLAYGROUND IMPROVEMENTS

FARGO, NORTH DAKOTA




MBN JOB #: <u>24-245</u>

DATE: <u>1-15-</u>

C2.0





EXISTING FENCE LINE

EXISTING DOWNSPOUT

EXISTING STORM SEWER INLET

EXISTING WATER GATE VALVE

EXISTING CONIFEROUS TREE

EXISTING DECIDUOUS TREE

NEW PLAYGROUND SIDEWALK (BY PAVEMENT CONTRACTOR)

EXISTING FIRE HYDRANT

EXISTING BENCHMARK

EXISTING SIGN

PROJECT AREA

ND: EXISTING PROPERTY LINE PLAN NOTES: 1. CONTRACTOR SHALL NO

- 1. CONTRACTOR SHALL NOTIFY UTILITY COMPANIES FOR UNDERGROUND LOCATIONS 48 HOURS PRIOR TO BEGINNING CONSTRUCTION. NORTH DAKOTA ONE CALL PHONE NUMBER: 1-800-795-0555
- 2. ALL GRASSED AREAS DISTURBED BY CONSTRUCTION SHALL BE TOPSOILED (6" DEPTH), GRADED, SEEDED, AND HYDRO-MULCHED.
- 3. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY SURVEYING THAT IS REQUIRED TO COMPLETE THE INSTALLATION OF THE PLAYGROUND EQUIPMENT.
- 4. OWNER SHALL BE RESPONSIBLE FOR ALL TESTING.
- 5. CONTRACTOR SHALL COORDINATE WITH OWNER THE LOCATION OF OWNER INSTALLED DRAINTILE PRIOR TO CONSTRUCTION.

BENCHMARKS:

BM-1: SOUTHEAST FLANGE BOLT OF HYDRANT LOCATED NW OF MAIN BARN.
ELEVATION = 909.21 (NAVD88)

PROPOSED QUANTITIES:


NEW PLAYGROUND AREA = 3,290 SF

NEW WOOD MULCH = 145 CY * (1.4 SHRINK FACTOR) = 205 CY


NEW PEA ROCK = 30 CY (TOTAL) (CONTRACTOR CAN REUSE SALVAGED

PEA ROCK)


NEW GEOTEXTILE FABRIC = 2,970 SF







DRAINTILE BEDDING DETAIL (PLAYGROUND)
NOT-TO-SCALE



MECHANICAL * ELECTRICAL * CIVIL


503 7TH ST. N , SUITE 200

FARGO, ND 58102 PHONE: 701.478.6336 FAX: 701.478.6340

2025 PLAYGROUND IMPROVEMENTS

Fargo Park A

FARGO, NORTH DAKOTA




MBN JOB #: 24-245

DATE: <u>1-15-2</u>

C2.1

IEAULT FARM - SITE PLAN





EXISTING PROPERTY LINE EXISTING FENCE LINE EXISTING DOWNSPOUT EXISTING STORM SEWER INLET EXISTING WATER GATE VALVE EXISTING FIRE HYDRANT EXISTING BENCHMARK EXISTING SIGN EXISTING CONIFEROUS TREE

EXISTING DECIDUOUS TREE

NEW PLAYGROUND SIDEWALK (BY PAVEMENT CONTRACTOR)

PROJECT AREA

PLAN NOTES:


- 1. CONTRACTOR SHALL NOTIFY UTILITY COMPANIES FOR UNDERGROUND LOCATIONS 48 HOURS PRIOR TO BEGINNING CONSTRUCTION. NORTH DAKOTA ONE CALL PHONE NUMBER: 1-800-795-0555
- 2. ALL GRASSED AREAS DISTURBED BY CONSTRUCTION SHALL BE TOPSOILED (6" DEPTH), GRADED, SEEDED, AND HYDRO-MULCHED.
- CONTRACTOR SHALL BE RESPONSIBLE FOR ANY SURVEYING THAT IS REQUIRED TO COMPLETE THE INSTALLATION OF THE PLAYGROUND EQUIPMENT.
- 4. OWNER SHALL BE RESPONSIBLE FOR ALL TESTING.
- 5. CONTRACTOR SHALL COORDINATE WITH OWNER THE LOCATION OF OWNER INSTALLED DRAINTILE PRIOR TO CONSTRUCTION.

BENCHMARKS:


BM-1: SOUTHEAST FLANGE BOLT OF HYDRANT LOCATED NW OF MAIN BARN.
ELEVATION = 909.21 (NAVD88)

PROPOSED QUANTITIES:

NEW PLAYGROUND AREA = 3,290 SF
NEW TURF AREA = 3,290 SF
NEW AGGREGATE BASE = 45 CY
NEW GEOTEXTILE FABRIC = 3,290 SF



THICKENED EDGE CONCRETE AT ARTIFICIAL TURF DETAIL
C2.2 NOT-TO-SCALE



DRAINTILE BEDDING DETAIL (PLAYGROUND)
C2.2 NOT-TO-SCALE




MECHANICAL * ELECTRICAL * CIVIL

503 7TH ST. N , SUITE 200

FARGO, ND 58102 PHONE: 701.478.6336 FAX: 701.478.6340

2025 PLAYGROUND IMPROVEMENTS

FARGO, NORTH DAKOTA





MBN JOB #: 24-245

DATE: <u>1-15-</u>

C2.2







EXISTING PROPERTY LINE EXISTING EASEMENT LINE EXISTING CONTOUR LINE EXISTING FENCE LINE EXISTING STORM SEWER LINE ----->> ------EXISTING STORM SEWER INLET EXISTING STORM SEWER MANHOLE EXISTING BENCHMARK **EXISTING SIGN** EXISTING DECIDUOUS TREE PROJECT AREA

EXISTING PLAYGROUND EQUIPMENT:

- 1. CONTRACTOR TO REMOVE ALL PLAYGROUND ITEMS NOTED BELOW, ALONG WITH ALL FOUNDATIONS. FARGO PARK DISTRICT RETAINS THE RIGHT OF FIRST REFUSAL FOR ALL EQUIPMENT.
 - REMOVE SLIDE(2), STAIRCASE(1), LADDER(4), SPIRAL LADDER, MONKEY BARS(2), CRAWL TUBE, STEPPER(10) INCLUDING ANY OTHER INCIDENTAL ITEMS SUPPORTING THE PLAYGROUND EQUIPMENT.
 - ALL SWING SEATING AND HARDWARE SHALL BE SALVAGED AND RETURNED TO OWNER.
- FARGO PARK DISTRICT WILL BE INSTALLING A NEW CONCRETE BORDER UNDER A SEPARATE CONTRACTOR. PLAYGROUND CONTRACTOR WILL BE EXPECTED TO REMOVE THE EXISTING PLAYGROUND AND MATERIAL FOR THIS CONTRACTOR TO COMPLETE THEIR WORK. SCHEDULE TO TAKE PLACE BETWEEN AUGUST-SEPTEMBER 2025.

PLAN NOTES:

- 1. CONTRACTOR SHALL NOTIFY UTILITY COMPANIES FOR UNDERGROUND LOCATIONS 48 HOURS PRIOR TO BEGINNING CONSTRUCTION. NORTH DAKOTA ONE CALL PHONE NUMBER: 1-800-795-0555
- 2. ALL GRASSED AREAS DISTURBED BY CONSTRUCTION SHALL BE TOPSOILED (6" DEPTH), GRADED, SEEDED, AND HYDRO-MULCHED.
- 3. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY SURVEYING THAT IS REQUIRED TO COMPLETE THE INSTALLATION OF THE PLAYGROUND
- 4. OWNER SHALL BE RESPONSIBLE FOR ALL TESTING.
- 5. CONTRACTOR SHALL COORDINATE WITH OWNER THE LOCATION OF OWNER INSTALLED DRAINTILE PRIOR TO CONSTRUCTION.

BENCHMARKS:

BM-1: TOP NUT OF HYDRANT LOCATED SOUTH OF CONCESSION BUILDING CENTER OF BALL FIELDS. ELEVATION = 905.03 (NAVD88)

EXISTING QUANTITIES:

12" PLASTIC BORDER = 281 LF PLAYGROUND AREA = 4,650 SF

CONTRACTOR TO FIELD VERIFY EXISTING WOOD MULCH AND PEA ROCK QUANTITIES.




MECHANICAL * ELECTRICAL * CIVIL

503 7TH ST. N , SUITE 200

FARGO, ND 58102 PHONE: 701.478.6336 FAX: 701.478.6340

2025 PLAYGROUND **IMPROVEMENTS**


FARGO, NORTH DAKOTA




MBN JOB #: <u>24-245</u>

C3 - 0







EXISTING PROPERTY LINE EXISTING EASEMENT LINE EXISTING FENCE LINE EXISTING CONTOUR LINE EXISTING IRRIGATION CONTROL VALVE EXISTING STORM SEWER INLET EXISTING SANITARY SEWER MANHOLE EXISTING FIRE HYDRANT EXISTING WATER GATE VALVE EXISTING DECIDUOUS TREE PROJECT AREA NEW PLAYGROUND SIDEWALK (BY PAVEMENT CONTRACTOR)

PLAN NOTES:

- 1. CONTRACTOR SHALL NOTIFY UTILITY COMPANIES FOR UNDERGROUND LOCATIONS 48 HOURS PRIOR TO BEGINNING CONSTRUCTION.
 NORTH DAKOTA ONE CALL PHONE NUMBER: 1-800-795-0555
- 2. ALL GRASSED AREAS DISTURBED BY CONSTRUCTION SHALL BE TOPSOILED (6" DEPTH), GRADED, SEEDED, AND HYDRO-MULCHED.
- 3. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY SURVEYING THAT IS REQUIRED TO COMPLETE THE INSTALLATION OF THE PLAYGROUND EQUIPMENT.
- 4. OWNER SHALL BE RESPONSIBLE FOR ALL TESTING.
- 5. CONTRACTOR SHALL COORDINATE WITH OWNER THE LOCATION OF OWNER INSTALLED DRAINTILE PRIOR TO CONSTRUCTION.

BENCHMARKS:

BM-1: TOP NUT OF HYDRANT LOCATED SOUTH OF CONCESSION BUILDING CENTER OF BALL FIELDS.
ELEVATION = 905.03 (NAVD88)

PROPOSED QUANTITIES:


NEW PLAYGROUND AREA = 3,850 SF

NEW WOOD MULCH = 170 CY * (1.4 SHRINK FACTOR) = 240 CY


NEW PEA ROCK = 35 CY (TOTAL) (CONTRACTOR CAN REUSE SALVAGED

PEA ROCK)

NEW GEOTEXTILE FABRIC = 3,520 SF



PROPOSED THARALDSON LITTLE LEAGUE COMPLEX PLAYGROUND PROFILE
(3.1) NOT-TO-SCALE



DRAINTILE BEDDING DETAIL (PLAYGROUND)

One of the control of the c




2025 PLAYGROUND IMPROVEMENTS

MECHANICAL * ELECTRICAL * CIVIL

503 7TH ST. N , SUITE 200

FARGO, ND 58102 PHONE: 701.478.6336 FAX: 701.478.6340

FARGO, NORTH DAKOTA



MBN JOB #: <u>24-245</u>

DATE: <u>1-15-2</u>

C3.1

