

Date: December 23, 2024

Project: North Dakota Department of Commerce

Apple Creek Rest Area Renovation

Bismarck, ND

J2 Studio #: J22401

RE: Addendum #2

From: J2 Studio Architecture + Design

919 South 7th Street, Suite 400

Bismarck, ND 58504 Phone: (701) 255-1622 Fax: (701) 223-8927

To: All Invited Bidders

No. of Pages: 9 (4 - $8\frac{1}{2}$ x 11 Addendum body, 2 - $8\frac{1}{2}$ x11 Bid Form, 1 - 11x17 Drawing, 1 - $8\frac{1}{2}$ x 11

Planholders List, 1 – 8 ½ x 11 Prebid Sign-in Sheet)

General

- 1. Multiple Prime Bids are due on or before Wednesday, January 8th at 2:00pm.
 - a. Bids shall be delivered to 1600 E. Century Avenue, Suite 6 before 2:00pm.
 - b. A public bid opening will be held at 2:00pm.
- 2. Bids shall be submitted in a double envelope with the Contractor's license and bid security submitted in a separate small envelope attached to a larger envelope containing the bid forms.
 - a. Bids shall be submitted per the specifications and state statute.
- 3. If plans and specifications were obtained through an exchange, and you wish to be included in the planholders list, contact J2 Studio.
- 4. A prebid walkthrough was held on site on December 18, 2024. The following were in attendance:
 - a. James Devine & Carrie Meyer J2 Studio
 - b. Terrance Heiser ND DOT Bismarck
 - c. Mike Jenson ND Department of Commerce
 - d. John Klein Apex Engineering Group
 - e. Allen Darling & Jayden Haider Capital City Construction
 - f. Brandon Feser Dakota West Contracting

- g. Matt Kimball Northwest Contracting
- h. Dave Reis Roers Construction
- i. Randy Koch RK Electric
- j. Brian Osmond Oztech Electric
- k. Jace Murschel Magnum Electric
- I. Jason Rodd Edling Electric
- m. Thomas Wolf Skeels Electric
- 5. In addition to an overview of the project, the following items were discussed. Applicable items should be included in the Contract Document per this addendum. This is not a complete list of the work required. Contractors shall refer to the Contract Documents for the complete scope of work. All comments shall be reviewed by bidders.
 - a. Project consists of a minor interior renovation within the westbound Apple Creek rest area for tourism upgrades for the ND Department of Commerce. The work consists of electrical upgrades for new Owner provided digital graphics (outside of this contract), installation of new static graphic and pamphlet displays, and removal and infill of existing coiling door.
 - b. There are no alternates for the project.
 - c. Asbestos testing shall be by the Owner.
 - d. Existing drawings shall be uploaded to the Dropbox site as part of this addendum.
 - e. There is no work in the east bound rest area.
- 6. The DOT requires a Right to Access permit for the work. Note that this will be carried by the Department of Commerce and is not required by the contractor.
- Contractor shall the shop drawing process as soon as a Notice of Award/Notice to Proceed is given. Demolition and construction shall not start within the building until materials are delivered.

Specifications

Section 00 4100 Bid Form

1. Replace bid form in its entirety. No alternates on this project.

Section 10 1423 Panel Signage

- 1. Subparagraph 2.02.A.1; revise as follows:
 - a. 1. Basis-of-Design: MDC Digitally Printed Acrylic Divider Panels; refer to quote #40533792.

Electrical Specifications

Refer to attached electrical addendum.

Drawings

A001 Main Floor Demolition Plan

- 1. Specific Demolition Notes; remove #8 in its entirety.
 - a. Note that existing window sill and countertop will remain in place.
- 2. Drawing A/001; delete demolition note #8.

A101 Main Floor Renovation Plans & Details

- 1. Wall Type Schedule; revise as follows:
 - a. Revise wall type A as per attachment A1.
 - i. Note that infills locations will now be construction with stud.

- b. Delete reference to Wall Type Note #1; no longer needed.
- 2. Drawing 1/A101; revise as follows and per attachment A1.
 - a. Infill locations shall now be construction with 2 1/2" metal stud framing.
 - i. Location of wall coiling door infill shall be flush with the Storage 103 side of the wall.
 - ii. Location of wall at infill north of the family restroom shall be flush with the Lobby 102 side of the wall.
 - iii. Install control joints around all sides of the infill construction. Paint both sides of walls 'P1' to match existing CMU.
- 3. Add details 6 & 7/A101 as per attachment A1; refer to details for infill construction.

Electrical Drawings

1. Refer to attached electrical addendum.

Approved Equals

None

End of Addendum #1

North Dakota Department of Commerce Apple Creek Rest Area Renovation Bismarck, North Dakota ADDENDUM 2 J2 Studio Architecture + Design Bismarck, North Dakota

December 19, 2024 J22401

Please add the following Addendum to the specifications that you have on file. The contractor shall acknowledge on the Bid Form receipt of this Addendum.

SPECIFICATIONS

1. <u>Section 27 1000:</u> Paragraph 2.07: Clarification; consolidation of cables into a larger conduit above the metal ceiling is acceptable. Contractor to insure continuous raceway from outlet location to the new network rack.

DRAWINGS

Clarification: For access above the existing metal panel ceiling the contractors shall
review detail 3/A3.3WB of the original 1998 architectural drawings. There are 6 inches
above the metal ceiling and the bottom of the joist and 24 inches between the metal
ceiling and the roof decking. There is no documentation on the existing block wall with
the coiling door. The architect is requesting additional metal ceiling be removed for
better access if needed. Also the electrical contractor shall use the existing recessed
troffers for additional access.

PRIOR APPROVALS:

The following materials and/or suppliers, in addition to those specified, have been approved as acceptable for use on the project contingent on compliance with the specifications and performance criteria as specified. All items are subject to the submittal and final approval of shop drawings and product data by the successful contractors and/or suppliers.

1. NA

End of Addendum

SECTION 00 4100 BID FORM

THE PROJECT AND THE PARTIES

1.01 TO:

- A. Owner
- B. North Dakota Department of Commerce (Owner) I-94 Apple Creek West Bound Rest Area Menoken, North Dakota 58558

1.02 FOR:

1.03

| DA | TE: (BIDDER TO ENTER DATE) |
|----|--|
| C. | Bidder (General, Electrical): |
| | I-94 Apple Creek West Bound Rest Area Menoken, North Dakota 58558 |
| B. | Architect's Project Number: J22401 |
| A. | Project: ND Department of Commerce Apple Creek Rest Area Renovation |

1.04 SUBMITTED BY: (BIDDER TO ENTER NAME AND ADDRESS)

| Α. | Bido | der's Full Name |
|----|------|------------------|
| | 1. | Address |
| | 2. | City, State, Zip |

1.05 OFFER - BASE BID

| A. | Having examined the Place of The Work and all matters referred to in the Instructions to |
|----|--|
| | Bidders and the Contract Documents prepared by J2 Studio Architecture + Design, PC for the |
| | above mentioned project, we, the undersigned, hereby offer to enter into a Contract to perform |
| | the Work for the Sum of: |

| В. | | |
|----|-----|---|
| | | dollars |
| | (\$ |), in lawful money of the United States of America. |

- C. We have included the required security deposit as required by the Instruction to Bidders.
- D. We have included the required performance assurance bonds in the Bid Amount as required by the Instructions to Bidders.
- E. All applicable federal taxes are included and State of North Dakota taxes are included in the Bid Sum.


1.06 ACCEPTANCE

- A. This offer shall be open to acceptance and is irrevocable for (60) sixty days from the bid closing
- B. If this bid is accepted by Owner within the time period stated above, we will:
 - Execute the Agreement within seven days of receipt of Notice of Award.
 - 2. Commence work within seven days after written Notice to Proceed of this bid.
- C. If this bid is accepted within the time stated, and we fail to commence the Work or we fail to provide the required Bond(s), the security deposit shall be forfeited as damages to Owner by reason of our failure, limited in amount to the lesser of the face value of the security deposit or the difference between this bid and the bid upon which a Contract is signed.
- D. In the event our bid is not accepted within the time stated above, the required security deposit shall be returned to the undersigned, in accordance with the provisions of the Instructions to Bidders; unless a mutually satisfactory arrangement is made for its retention and validity for an

| | | extended period of time. |
|------|----------|--|
| 1.07 | CO | ONTRACT TIME |
| | A. | If this Bid is accepted, we will: |
| | B. | Complete the Work by the day of, (Bidder to enter day, month, and year.) |
| 1.08 | СН | IANGES TO THE WORK |
| | A. | When Architect establishes that the method of valuation for Changes in the Work will be net cost plus a percentage fee in accordance with General Conditions, our percentage fee will be: 1 percent overhead and profit on the net cost of our own Work; 2 percent on the cost of work done by any Subcontractor. |
| 1.09 | ΑD | DENDA |
| | A. | The following Addenda have been received. The modifications to the Bid Documents noted below have been considered and all costs are included in the Bid Sum. 1. Addendum # Dated 2. Addendum # Dated 3. Addendum # Dated 4. Addendum # Dated 5. Addendum # Dated |
| 1.10 | BIE | D FORM SUPPLEMENTS |
| | A. | We agree to submit the following Supplements to Bid Forms within 48 hours after submission of this bid for additional bid information: Document 00 4336-Proposed Subcontractors Form: Include the names of all Subcontractors and the portions of the Work they will perform. Document 00 4373 - Proposed Schedule of Values Form identifies the Bid Price/Sum segmented into portions as requested. |
| 1.11 | BIE | D FORM SIGNATURE(S) |
| | А. В. | The Corporate Seal of |
| | C. | (Bidder - print the full name of your firm) |
| | D. E. | was hereunto affixed in the presence of: |
| | F. | (Authorized signing officer, Title) |
| | G. | |
| | Н. | |
| | l. | (Authorized signing officer, Title) |
| 1.12 | IF EX | THE BID IS A JOINT VENTURE OR PARTNERSHIP, ADD ADDITIONAL FORMS OF ECUTION FOR EACH MEMBER OF THE JOINT VENTURE IN THE APPROPRIATE FORM R FORMS AS ABOVE. |

END OF SECTION

00 4100 - 2 Bid Form



U-BEAD & CONTINUOUS SEALANT AROUND ENTIRE PERIMETER OF INFILL EXISTING, RELOCATED PLAQUE 4'-8" ± F.V. 5/8" TYPE 'X' ABUSE RESISTANT GYPSUM BOARD; ALIGN WITH STORAGE 103 SIDE OF (2) LAYERS 5/8" TYPE 'X' ABUSE RESISTANT GYPSUM BOARD; PAINT 'P1' 2 1/2" METAL STUD FRAMING AT 16" O.C. **EXISTING COUNTERTOP** AND SILL TO REMAIN **EXISTING WALL CONSTRUCTION**

EXISTING STEEL LINTEL TO REMAIN

Wall Section Scale: 3/4" = 1'-0"

U-BEAD & CONTINUOUS SEALANT AROUND ENTIRE PERIMETER OF INFILL 5/8" TYPE 'X' ABUSE RESISTANT GYPSUM **BOARD** (2) LAYERS 5/8" TYPE 'X' ABUSE RESISTANT GYPSUM BOARD; ALIGN WITH ROOM 102 FACE OF WALL; PAINT 'P1' 2 1/2" METAL STUD FRAMING AT 16" O.C. **EXISTING WALL CONSTRUCTION**

> Wall Section Scale: 3/4" = 1'-0"

ND Department of Commerce

Apple Creek Rest Area Renovation

Bismarck, ND

919 South 7th Street, Suite 4 Bismarck, ND 58504 (701) 255-1622

J2 Project No. J22401 Addendum #

Partial Main Floor Renovation Plan

Scale: 1/8" = 1'-0"

December 23, 2024

Planholders List - J22401

North Dakota Department of Commerce Apple Creek Rest Room Renovation Bismarck, ND



| Set | Planholder | Mailing Address | City | State | Zip | Phone # | Fax# | Contact Name |
|-----|-------------------------------------|---|---------------|-------|-------|------------------------|---------------|---------------------------|
| 1 | North Dakota Department of Commerce | 1600 E. Century Avenue, Suite 6 | Bismarck | ND | 58503 | 701-328-5372 | - | Heather LeMoine |
| Е | J2 Studio Architecture + Design | 919 S. 7th Street, Suite 400 | Bismarck | ND | 58504 | 701-255-1622 | 701-223-8927 | James Devine/Carrie Meyer |
| Е | Apex Engineering | 600 South Second Street, Suite 145 | Bismarck | ND | 58504 | 701-323-3950 | - | John Klein |
| | | | | | | | | |
| Е | Capital City Construction | 1501 E Calgary Avenue | Bismarck | ND | 58503 | 701- 255-4002 | 701- 222-0731 | Jayden Haider |
| Е | Dakota West Contracting | P.O. Box 2377 | Bismarck | ND | 58504 | 701-255-0004 | 701-255-7626 | Brandon Feser |
| Е | Northwest Contracting | 2840 Valley Forge Street | Bismarck | ND | 58503 | 701-255-7727 | 701-255-2825 | Jennifer Krause |
| Е | Paramount Builders | 1407 Tacoma Avenue | Bismarck | ND | 58504 | 701-258-0088 | - | Jarred Roloff |
| Е | Roers Construction | 1260 West Villard | Dickinson | ND | 58602 | 701- 483-1686 | - | Matt Thomas/Dave Reis |
| | | | | | | | | |
| Е | Edling Electric | P.O. Box 1451 | Bismarck | ND | 58502 | 701-255-2831 | 701-255-2835 | Jason Rodd |
| Е | Frontier Electric | 1333 S. 22nd Street | Bismarck | ND | 58504 | 701-222-8893 | 701-222-8586 | Rich Schwingler |
| Е | Magnum Electric | 820 S. 18th Street | Bismarck | ND | 58504 | 701-751-3033 | - | Jace Murschel |
| Е | Oztech Electric | 1312 Basin Avenue, Suite B | Bismarck | ND | 58504 | 701-390-6886 | - | Brian Osmond |
| Е | RK Electric | 4100 Centurion Dr. | Bismarck | ND | 58504 | 701-255-1864 | - | Randy Koch |
| Е | Skeels Electric Co. | PO Box 5009 | Bismarck | ND | 58502 | 701-223-5440 | 701-255-1797 | Thomas Wolf |
| | | | | | | | | |
| Е | Bismarck-Mandan Builders Exchange | 805 Adobe Trail SE | Mandan | ND | 58554 | 701-667-4322 | 701-667-5217 | Julie Monzelowsky |
| Е | Bismarck Builders Exchange | 215 Airport Rd | Bismarck | ND | 58504 | 701-258-4215 | 701-258-1391 | Sandy Kerzman |
| Е | Fargo-Moorhead Builders Exchange | 1010 Page Dr | Fargo | ND | 58103 | 701-237-6772 | 701-232-1653 | Calisa Nickelson |
| Е | Minnesota Builders Exchange | 1123 Glenwood Avenue | Minneapolis | MN | 58405 | 612-381-2620 | 701- 381-2621 | Jeff Boelter |
| Е | Builders Exchange of Billings | 2050 Broadwater Ave, Suite A | Billings | MT | 59102 | 406-652-1311 | 406-652-1391 | Luke Hudson |
| Е | Bozeman Planroom | 1105 Reeves Rd W, Suite 800 | Bozeman | MT | 59718 | 406-586-7653 | 406-586-4062 | Stan Wagner |
| Е | Missoula Builders Exchange | 201 N Russell St | Missoula | MT | 59801 | 406-549-5502 | 406-721-2941 | Twyla Brooks |
| Е | Construction Industry Center | 2771 Plant St | Rapid City | SD | 57702 | 605-343-5252 | 605-343-4591 | Kasi Kuiper |
| Е | Dodge Construction Network | 2860 S. State Highway 161, Suite 160 #151 | Grand Prairie | TX | 75052 | 844-326-3826 ext. 2943 | - | Brandi Flanagan |
| Е | Construct Connect | | | | | | | Lore Siga |
| | | | | | | | | |

Pre-Bid Meeting: 12.18.2024

J22401 North Dakota Department of Commerce Apple Creek Rest Area Renovation

| Name: | Company: | Email: | Phone #: |
|-----------------|---------------------------|-----------------------------------|--------------|
| James Devine | J2 Studio | james@j2studio.us | 701-255-1622 |
| Carrie Meyer | J2 Studio | carrie@j2studio.us | 701-255-1622 |
| Terrance Heiser | ND DOT Bismarck | theiser@nd.gov | 701-260-1613 |
| Mike Jensen | ND Department of Commerce | mjjensen@nd.gov | 701-328-2509 |
| John Klein | Apex Engineering | john.klein@apexenggroup.com | 701-323-3961 |
| Brandon Feser | Dakota West Contracting | brandon@dakotawestcontracting.net | 701-426-4974 |
| Matt Kimball | Northwest Contracting | mkimball@northwestcontracting.com | 701-516-6746 |
| Allen Darling | Capital City Construction | allen@cccincnd.com | 701-202-0666 |
| Jayden Haider | Capital City Construction | jayden@cccincnd.com | 701-255-4002 |
| Dave Reis | Roers Construction | dreis@roers.com | 701-238-0711 |
| Randy Koch | RK Electric | kochster70@yahoo.com | 701-527-1160 |
| Brian Osmond | Oztech Electric | oztechelectric@gmail.com | 701-390-6886 |
| Jace Murschel | Magnum Electric | jacemurschel@gmail.com | 701-648-9791 |
| Jason Rodd | Edling Electric | jasonrodd@edlingelectric.com | 701-426-6616 |
| Thomas Wolf | Skeels Electric | thomas@skeelselectric.com | 701-223-5440 |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |